

Grenfell Tower



Appendix A - Scope of Works & Ascertainment of Lump Sum Price
Package - Lift Adaptions

Item	Description	Qty	Unit	Rate	£p
1.01	To carry out the supply and installation of 4no lift entrances.	1.00	item	43,205.00	43,205.00
1.02	To carry out pre-condition survey to 2no lifts.	1.00	item	814.77	814.77
1.03	For engineer in attendance whilst builders work is being carried out.	1.00	item	1,629.54	1,629.54

SUB TOTAL	45,649.31
MCD	2.50% (1,141.23)
TOTAL	44,508.08

- 1. Rydon to allow for breaking out openings prior to commencement of works.
- 2. Apex to allow for builders work whilst installing entrances, this includes for backfilling the architrave.
- 3. A pre-condition survey to be implemented prior to works starting.
- 4. Installation to take no longer than 4 weeks maximum.
- 5. Client to confirm button numbering - TBC.